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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in RIVERSIDE COUNTY
NEAR CORONA FROM 0.7 km NORTH OF SANTA ANA RIVER BRIDGE TO 0.3 km SOUTH OF 91/71
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions
declared in this addendum are an essential part of the contract.

Bids for this work will be opened on June 8, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and
the Proposal and Contract.

Project Plan Sheets 37, 67, 77, 78, 79, 81, 88 and 89 are revised.  Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

Project Plan Sheets 4, 11, 12, 29, 62, 74, 75, 80 are replaced.  Half-sized copies of the revised sheets are
attached for substitution for the like-numbered sheets.

Project Plan Sheet 17A is added.  A half-sized copy of the added sheet is attached for addition to the project
plans.

Project Plan Sheets 19, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 60, 63, 64 are revised as follows:

1.  On sheet 19, CL NW CONN is revised to LOL WN CONN.
2.  On sheet 42, "G" Line is revised to "F" Line.
3.  On sheet 44, "G" Line is revised to "E" Line.
4.  On sheet 46, "E" Line is revised to "C" Line.
5.  On sheet 47, "G" Line is revised to "E" Line.
6.  On sheet 48, "E" Line is revised to "C" Line.
7.  On sheet 49, "G" Line is revised to "E" Line.
8  On sheet 50, "G" Line is revised to "E" Line.
9.  On sheet 51. "E" Line is revised to "C" Line.
10.  On sheet 52, "G" Line is revised to "E" Line.
11.  On sheet 53, "End Grinding and Overlay" is revised to "End Cold Plane and Overlay" and direction of
the traffic arrow to the right of cold planing area is revised to point westerly and "P" Line is revised to "B"
Line.
12.  On sheet 54, "P" Line is revised to "B" Line and "E" Line is revised to "C" Line.
13.  On sheet 55, "G" Line is revised to "E" Line.
14.  On sheet 56, "P" Line is revised to "B" Line and "End Grinding and Overlay" is revised to "End Cold
Plane and Overlay".
15.  On sheet 57, "E" Line is revised to "C" Line.
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16.  On sheet 58, "G" Line is revised to "E" Line.
17.  On sheet 60, "P" Line is revised to "B" Line.
18.  On sheet 63, "E" Line is revised to "C" Line.
19.  On sheet 64, "G" Line is revised to "E" Line.
20.  On sheet 66, "P" Line is revised to "B" Line.

In the Special Provisions, Section 5-1.17, "RELATIONS WITH DEPARTMENT OF ARMY, CORPS OF ENGINEER," is
revised as follows:

"5-1.17˚˚RELATIONS WITH DEPARTMENT OF ARMY, CORPS OF ENGINEER
A 404 permit has been issued by the United States Department of the Army, Corps of Engineers placing
restrictions on the work for this project.  The Contractor shall comply with all such restrictions.

Copies of this permit are available for inspection at the office of the District Director of Transportation, 464
W. 4th Street, San Bernardino, California 92401-1400.

The Contractor’s attention is directed to the following conditions which are among those established by the
California Department of Fish and Game in their Agreement for this project:

A.  Time restriction on construction operations.
B.  Noise generation restrictions, modified work from February 15 to August 15.
C.  Restrictions created by least Bell s vireo nesting season from February 15 to August

15.

Following additional requirements have been set for in-channel work restrictions due to flood season from
October to April:

1.  The Contractor shall submit cofferdam/falsework plans and calculations to the
Engineer for Corps of Engineers review and approval.

2.  The Contractor shall notify the Corps Reservoir Operation Center (ROC) by calling
(213) 452-3623 regarding Prado Dam reservoir water releases into channel to determine
whether or not to work in channel.

3.  The Contractor shall submit emergency action plan for work within the channel.
Emergency action plan shall include the Contractor’s 24-hour emergency phone numbers; list
of materials, equipment, and personnel operating in the channel; schedule of operations,
weather monitoring procedures; as well as notification and evacuation procedures.

4.  Work in the channel during the rainy season shall be at the Contractor’s risk.
5.  Existing access roads under the bridge shall have a minimum width of 12 feet and

minimum clearance height of 14 feet.  Access roads shall be open for maintenance vehicles
during construction.  Rock slope protection shall be removed stockpiled and replaced in kind
by the Contractor after construction of the bridge piers.

6.  Access to the bridge through existing access roads may be restricted by the Corps of
Engineers in June 2000.

7.  Coordination with the Corps of Engineers’ project to construct a lined channel under
the bridge may be required in May 2001."

Attention is directed to Sections 7-1.01 "Laws to be Observed," 7-1.01G "Water Pollution," and 7-1.12
"Responsibility for Damage," of the Standard Specifications.
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Any modifications to said permit which are proposed by the Contractor shall be submitted in writing to the
Engineer for transmittal to the Department of Army, Corps of Engineers for their consideration.  Changes
shall not be implemented until approved in writing by the  Department of Army, Corps of Engineers.
Attention is directed to Section 8-1.06 "Time of Completion," of the Standard Specifications. Days during
which the Contractor’s operations are restricted in the waterway by the requirements of this section, shall be
considered to be nonworking days if these restrictions cause a delay in the current controlling operation or
operations.
Full compensation for conforming to the requirements of this section shall be considered as included in the
contract prices paid for the various items of work involved and no additional compensation will be allowed
therefor."

In the Proposal and Contract, the Engineer s Estimate is revised as attached.

To Proposal and Contract book holders:

REPLACE THE ENTIRE ENGINEER’S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED
REVISED ENGINEER’S ESTIMATE.  THE REVISED ENGINEER’S ESTIMATE IS TO BE USED IN
THE BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS
ADDENDUM IN THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS.  HOLDERS
WHO HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE
RETURN OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure
that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply
with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



ENGINEER’S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE
(CRITICAL PATH)

LS LUMP SUM LUMP SUM

2 070015 OVERHEAD DAY 320

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074029 TEMPORARY SILT FENCE M 510

6 074030 TEMPORARY STRAW BALE M 510

7
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

8
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

9
(S)

120120 TYPE III BARRICADE EA 20

10
(S)

120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 5560

11
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 5820

12
(S)

120165 CHANNELIZER
(SURFACE MOUNTED)

EA 140

13
(S)

120200 FLASHING BEACON (PORTABLE) EA 4

14
(S)

120300 TEMPORARY PAVEMENT MARKER EA 230

15
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

16
(S)

129000 TEMPORARY RAILING (TYPE K) M 5930

17
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 77

18
(S)

129150 TEMPORARY TRAFFIC SCREEN M 5320

19 150206 ABANDON CULVERT EA 2

20 150662 REMOVE METAL BEAM GUARD
RAILING

M 20

3
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 018336 REMOVE  PAINTED TRAFFIC STRIPE
(TEMPORARY)

M 5620

22 150711 REMOVE PAINTED TRAFFIC STRIPE M 1290

23 150712 REMOVE PAINTED PAVEMENT
MARKING

M2 84

24 150722 REMOVE PAVEMENT MARKER EA 470

25 150730 REMOVE CHANNELIZERS EA 85

26 150742 REMOVE ROADSIDE SIGN EA 10

27 150760 REMOVE SIGN STRUCTURE EA 1

28 150806 REMOVE PIPE M 30

29 150820 REMOVE INLET EA 5

30
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 380

31 152266 RESET FRAME AND GRATE EA 5

32 018337 RESET DELINEATOR EA 14

33 152320 RESET ROADSIDE SIGN EA 3

34 152390 RELOCATE ROADSIDE SIGN EA 1

35 152423 ADJUST MONUMENT TO GRADE EA 2

36
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 6830

37
(S)

153155 COLD PLANE ASPHALT CONCRETE
PAVEMENT (75 MM MAXIMUM)

M2 1290

38 153229 REMOVE CONCRETE BARRIER
(TYPE K)

M 150

39 156590 REMOVE CRASH CUSHION
(SAND FILLED)

EA 8

40 157560 BRIDGE REMOVAL (PORTION) LS LUMP SUM LUMP SUM
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 018338 RESET SURVEY MONUMENT EA 2

42 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

43 190101 ROADWAY EXCAVATION M3 7690

44
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 1050

45
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 720

46
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 690

47
(F)

193030 PERVIOUS BACKFILL MATERIAL M3 40

48
(S)

203003 STRAW (EROSION CONTROL) TONN 14

49
(S)

203014 FIBER (EROSION CONTROL) KG 1700

50
(S)

203024 COMPOST (EROSION CONTROL) KG 8480

51
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 100

52
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 200

53 260201 CLASS 2 AGGREGATE BASE M3 3350

54 290201 ASPHALT TREATED PERMEABLE
BASE

M3 250

55 390102 ASPHALT CONCRETE (TYPE A) TONN 7370

56 390106 ASPHALT CONCRETE
(OPEN GRADED)

TONN 270

57 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 110

58 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 570

59 401000 CONCRETE PAVEMENT M3 640

60 490511 FURNISH STEEL PILING
 (HP 250 X 85)

M 802
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

490512 DRIVE STEEL PILE (HP 250 X 85) EA 57

62
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 190

63
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 1710

64
(F)

510085 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE EQ)

M3 7

65
(F)

510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 21

66
(F)

510502 MINOR CONCRETE
(MINOR STRUCTURE)

M3 10

67 510800 PAVING NOTCH EXTENSION M3 1.5

68 511106 DRILL AND BOND DOWEL M 28

69
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 176˚000

70
(F)

550203 FURNISH STRUCTURAL STEEL
(BRIDGE)

KG 311˚000

71
(S-F)

550204 ERECT STRUCTURAL STEEL
(BRIDGE)

KG 311˚000

72
(F)

560218 FURNISH SIGN STRUCTURE
(TRUSS)

KG 14˚633

73
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 14˚633

74
(S)

561008 760 MM CAST-IN-DRILLED-HOLE
CONCRETE PILE
(SIGN FOUNDATION)

M 11

75 566011 ROADSIDE SIGN - ONE POST EA 6

76 566012 ROADSIDE SIGN - TWO POST EA 2

77
(S)

590115 CLEAN AND PAINT STRUCTURAL
STEEL

LS LUMP SUM LUMP SUM

78
(S)

590135 SPOT BLAST CLEAN AND PAINT
UNDERCOAT

M2 75

79
(S)

590301 WORK AREA MONITORING LS LUMP SUM LUMP SUM

80 650075 600 MM REINFORCED CONCRETE
PIPE

M 23

6
REVISED PER ADDENDUM NO. 1 DATED MAY 26, 2000



ENGINEER’S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 664015 450 MM CORRUGATED STEEL PIPE
(2.01 MM THICK)

M 5

82 664020 600 MM CORRUGATED STEEL PIPE
(2.01 MM THICK)

M 2

83 664043 1200 MM CORRUGATED STEEL PIPE
(2.01 MM THICK)

M 3

84 681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 180

85 681137 80 MM PLASTIC PIPE
(EDGE DRAIN OUTLET)

M 40

86 690160 300 MM CORRUGATED STEEL PIPE
DOWNDRAIN (2.01 MM THICK)

M 35

87 692001 ENTRANCE TAPER EA 2

88 700657 900 MM CORRUGATED STEEL PIPE
INLET (1.63 MM THICK)

M 4.6

89 705042 300 MM STEEL FLARED END
SECTION

EA 2

90 721008 ROCK SLOPE PROTECTION
(LIGHT, METHOD B)

M3 33

91 729010 ROCK SLOPE PROTECTION FABRIC M2 95

92 731501 MINOR CONCRETE (CURB) M3 10

93
(S-F)

750498 MISCELLANEOUS METAL
(RESTRAINER - CABLE TYPE)

KG 2300

94
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 9560

95 820107 DELINEATOR (CLASS 1) EA 41

96
(S)

832003 METAL BEAM GUARD RAILING
(WOOD POST)

M 200

97
(F)

833125 CONCRETE BARRIER (TYPE 25) M 349

98
(S)

839532 CABLE ANCHOR ASSEMBLY
(BREAKAWAY, TYPE B)

EA 2

99
(S)

839552 TERMINAL SECTION (TYPE C) EA 9

100
(S)

839565 TERMINAL SYSTEM (TYPE SRT) EA 6
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S)

839591 CRASH CUSHION, SAND FILLED EA 1

102 839701 CONCRETE BARRIER (TYPE 60) M 980

103
(F)

048231 CONCRETE BARRIER
(TYPE 60A MODIFIED)

M 158

104
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 59

105
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 8510

106
(S)

850101 PAVEMENT MARKER
(NON-REFLECTIVE)

EA 150

107
(S)

850102 PAVEMENT MARKER
(REFLECTIVE)

EA 520

108
(S)

850120 PAVEMENT MARKER
(REFLECTIVE-RECESSED)

EA 290

109
(S)

860460 LIGHTING AND SIGN
ILLUMINATION

LS LUMP SUM LUMP SUM

110
(S)

860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM LUMP SUM

111
(S)

861101 RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

112
(S)

861102 RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

113 BLANK

114 192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 210

115 193013 STRUCTURE BACKFILL
(RETAINING WALL)

M3 220

116 510408 CLASS 1 CONCRETE
(RETAINING WALL)

M3 62

117
(F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 2070

118 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
8
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